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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 

 
F.1. FAR 52.242-15 STOP WORK ORDER (AUG 1989) - ALTERNATE 1 

(APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the 
Contractor, require the Contractor to stop all, or any part, of the work 
called for by this contract for a period of 90 days after the order is 
delivered to the Contractor, and for any further period to which the 
parties may agree. The order shall be specifically identified as a stop-
work order issued under this clause. Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the 
work covered by the order during the period of work stoppage. Within 
a period of 90 days after a stop-work is delivered to the Contractor, or 
within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either -- 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the 

Termination clause of this contract. 
 
(b)  If a stop-work order issued under this clause is canceled or the 

period of the order or any extension thereof expires, the Contractor 
shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the contract that may 
be affected, and the contract shall be modified, in writing, 
accordingly, if – 

 
(1) The stop-work order results in an increase in the time required 

for, or in the Contractor's cost properly allocable to, the 
performance of any part of this contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days 

after the end of the period of work stoppage; provided that, if the 
Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon the claim 
submitted at any time before final payment under this contract. 
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 (c) If a stop-work order is not canceled and the work covered by the 
order is terminated for the convenience of the Government, the 
Contracting Officer shall allow reasonable costs resulting from the 
stop-work order in arriving at the termination settlement. 

 
(d)  If a stop-work order is not canceled and the work covered by the 

order is terminated for default, the Contracting Officer shall allow, by 
equitable adjustment or otherwise, reasonable costs resulting from 
the stop-work order. 

 
F.2. TERM OF THE CONTRACT 
 

The period of this contract is award through December 31, 2010.   
 

F.3. DELIVERIES 
 

All products, reports, and deliverables (Section J, Attachment J-2) under 
this contract shall be delivered to the Contracting Officer shown in Section 
G, or duly authorized representative of the Contracting Officer, as 
designated in writing by the Contracting Officer. 

 
F.4. PRINCIPAL PLACE OF PERFORMANCE 
 

The principal place of performance of this contract shall be within the site 
boundaries of the Western New York Nuclear Service Center, West 
Valley, New York. 
 

F.5. CONTRACT CLOSE-OUT 
 

The Contractor shall submit a separate plan including budget and 
schedule for close-out of the contract 60 days prior to the end of the 
period of performance as specified in F.2 above.  The Contract Close-out 
Plan shall include all remaining administrative matters necessary to close 
out the contract, including but not limited to:  resolution of remaining and 
open litigation; audit of indirect costs; remaining records disposition 
required by the Government; or any other activities required by Section I, 
FAR 52.216-7, “Allowable Cost and Payment.” 

 
 
 


